

ADDENDUM #2 – MAY 7, 2019

**RE: CONFEDERATED TRIBES OF COOS, LOWER
UMPQUA & SIUSLAW INDIANS
Dental Clinic Remodel and Expansion
Project #17.10**

**FROM: HGE INC., Architects, Engineers & Planners
333 South 4th Street
Coos Bay, Oregon 97420
541-269-1166**



TO: Prospective Bidders

This Addendum forms a part of the Contract Documents and modifies the original Documents dated April 2019, as noted below. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject Bidder to disqualification.

This Addendum consists of **ONE (1)** page(s) together with the following attachments:

- **Plan Holders' List - (For reference only.)**
- **Mandatory Walkthrough Attendance List – (For reference only.)**

CHANGES TO PROJECT MANUAL

None.

CHANGES TO DRAWINGS

None.

APPROVALS

<u>SPECIFIED SECTION</u>	<u>SPECIFIED ITEM</u>	<u>APPROVED</u>
23-7400 - Packaged HVAC Units	Carrier, McQuag, Trane, York or approved.	Luxaire - See attached Submittal Summary Page, Stephen Fisk/Johnson Air Products 971-244-5287
07-2500 – Weather Barriers	Sheet Membrane Vapor Permeable Air Barrier	Air-Shield SMP – See attached Manuf. Info Sheet, W.R. Meadows, Inc. 847-214-2100

END OF ADDENDUM #2

PLANHOLDERS LIST

Project Number and Name: 17.10 CTCLUSI Dental Clinic Remodel and Expansion

Bid Opening Time and Date: 2:00 p.m., Pacific Time, THURSDAY, May 9, 2019

Deposit Amount: \$100.00

	Company Name	Category	Contact Person	Address	Email	Phone/Fax
SUBCONTRACTORS (SUB) / SUPPLIERS (SUPP)						
1	Modern Floors	SUB	Ron Crowder	1910 Ocean Blvd Coos Bay, OR 97420 PO BOX 308 North Bend, OR 97459	rowncrowder@live.com	541.888.5531 fax: 541.888.5533
2	Johnson Rock Products	Sub	Kortney Johnson	62157 US-101, Coos Bay, OR 97420	kortney@johnsonrockproducts.com	541.269.2000
3	Azalea Acres, Inc.	Sub	Steve Liles			541.260.0901
4	N.W. Network Cabling Solutions	Sub	Scott Housely		scotthousley@yahoo.com	541.888.5531
5						
6						
7						
8						
9						

MANDATORY PRE-BID WALKTHROUGH
CTCLUSI
Dental Clinic Remodel and Expansion

Project: HGE# 17.10
Date: 1:30 P.M., Pacific Time, Monday April 22, 2019

Company	GC /Sub / Supplier?	Representative <i>(please print then sign)</i>	Contact e-mail <i>(please print clearly)</i>	Contact #
HGE Inc., Architects, Engineers & Planners	Architect	Andrew Locati	alocati@hge1.com	541.269.1166 x 273
Tom E. Gayewski Construction, Inc.	GC	Tom R. Gayewski	tmski3@frontier.com	541.267.7822
D.L.B. Construction, Inc.	GC	Joey Bingham	jbingham@dlbconstruction.us	541.262.7194
Johnson Rock Products	Sub	Kortney Johnson	kortney@johnsonrockproducts.com	541.269.2000
Azalea Acres, Inc.	Sub	Steve Liles		541.260.0901
N.W. Network Cabling Solutions	Sub	Scott Housely	scotthousley@yahoo.com	541.799.4544
Modern Floor	Sub	Ron Crowder	roncrowder@live.com	541.888.5531

