

ADDENDUM #2 – JULY 9, 2019

**RE: SALMON HARBOR RV EXPANSION
RESTROOM / LAUNDRY / SHOWER BUILDING
Project #15.68**

**FROM: HGE INC., Architects, Engineers & Planners
333 South 4th Street
Coos Bay, Oregon 97420
541-269-1166**



TO: Prospective Bidders

This Addendum forms a part of the Contract Documents and modifies the original Documents dated June 2019, as noted below. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject Bidder to disqualification.

This Addendum consists of **TWO (2)** pages together with the following attachments:

- **Plan Holder's List – For Reference Only**

CHANGES TO PROJECT MANUAL:

NONE.

CHANGES TO DRAWINGS:

1. Sheet A2.1, Drawing 1/A2.1 & 2/A2.1; Sheet E2, Drawing 1/E2 & 3/E3
Electrical/Mechanical, Storage 6

Provide 5 ½" tall x 6" wide concrete curb base with chase for electrical equipment at electrical switch gear, MDP, location. Verify size required with electrical contractor.

2. Sheet A2.1, Drawing 1/A2.1 Floor Plan

Delete all notes and references to connection of PVC perimeter drainline to drainline through sidewalk.

West 3" diameter PVC perimeter drainlines to connect with North 3" diameter PVC perimeter drainlines at Northeast corner of building. Site Contractor will provide 6" diameter PVC pipe with invert of 17.34' to connect at 3' South of back side of sidewalk. There are (9) downspout connection locations and (3) cleanout locations for perimeter drainline.

3. Drawing 1/A2.1 Floor Plan, 1/A6.2 & 2/A6.2 Interior Elevations

Add Notes:

Bradley Shower Curtain Rod

Model 9539 1 1/4" OD

Satin Finish, Stainless Steel, 18 Gauge

Concealed Mounting

Bradley Shower Curtain

Model 9535 9oz. nylon-reinforced, antimicrobial, PVC vinyl fabric

60" x 72" at 4' wide shower

72" x 72" at 5' – 3" wide ADA shower

Provide with Bradley 9540 shower curtain hooks with rollers.

Quantity as required by shower curtain.

APPROVALS:

<u>SPECIFIED SECTION</u>	<u>SPECIFIED ITEM</u>	<u>APPROVED</u>
Sheet M6.0	Electrical Wall Heaters	Indeeco, models: WCI
Sheet M6.0	Electrical Wall Heaters	Indeeco, models: WLI
Sheet M6.0	Infrared Wall Heaters	Indeeco, models: RCI
Sheet E2	Fixture D1	Lightolier 6" LED downlight, model: 6RN/P6RDL20835
Sheet E2	Fixture X1	Evenlite LED Exit with LED Emergency light, model: TLPG 2 UW
23-3000 Air Distribution	Gravity Exhaust Hood/OSA Intake	Cook – PR Roof Intake/Relief Ventilator

END OF ADDENDUM #2

PLANHOLDERS LIST

Project Number and Name: 15.68 Salmon Harbor RV Expansion - BUILDING

Bid Opening Time and Date:

263 Marina Way, Winchester Bay, Oregon 97467

Deposit Amount: \$100.00

	Company Name	Category	Mandatory Pre-Bid	Contact Person	Address	Email	Phone/Fax
OWNER / ARCHITECT / CONSULTANTS / ETC.							
1	Salmon Harbor Marina	Owner		Paul Stallard, Harbor Manager	100 Ork Rock Road/ PO Box 1007, Winchester Bay, OR 97467	pmstalla@co.douglas.or.us	541.271.3407 ex.305
	Douglas County	Owner		Scott Campbell	1036 SE Douglas Ave., Roseburg, OR 97470	sacampbe@co.douglas.or.us	P:541.440.4215
2	HGE INC. Architects, Engineers & Planners	Architect		Joseph A. Slack	333 South 4th St., Coos Bay, OR 97420	joeslack@hge1.com	541.269.1166 / 541.269.1833 fax
3	HGE INC. Architects, Engineers & Planners	Architect		Andrew Locati	333 South 4th St., Coos Bay, OR 97420	alocati@hge1.com	541.269.1166 / 541.269.1833 fax
4	HGE INC. Architects, Engineers & Planners	Proj. Mgr. / Landscape Arch.		Stephanie Martell	333 South 4th St., Coos Bay, OR 97420	smartell@hge1.com	541.269.1166 / 541.269.1833 fax
	Double "E" Engineering	Con		Greg Pride	3150 Ash Street, Myrtle Point, OR 97458	greg@ee-engineering.com	P541.572.0380
	MFIA, Inc., Consulting Engineers	Con		Takako Baker	2007 SE Ash St., Portland, OR 97214	takako.baker@mfia-eng.com	P:541.2340548
PLAN EXCHANGES (Exch)							
	DJC Plan Center	Exch		Plan Room	921 SW Washington St., #210 Portland, OR 97205	plancenter@DJCOregon.com	503-274-0624 Fax: 503-274-2616
	Seattle DJC	Exch			83 Columbia St. Seattle, WA 98104	plans@djc.com	206-622-8272 fax: 206-622-8416
	Builders Exchange of Washington, Inc.	Exch		Rich Morgan, Tina Spah, Cheri French	2607 Wetmore Avenue, Everett, WA 98201	tina@bxwa.com , production@bxwa.com	Main: 425-258-1303 Fax: 425-259-3832
	Douglas County Plan Center	Exch		Rebecca McKeon	3076 Diamond Lake Blvd., Suite D, Roseburg, Oregon 97470	dcplancenter@aasurveying.com	Phone: 541-440-9030 FAX: 541-440-8937

PLANHOLDERS LIST

Project Number and Name: 15.68 Salmon Harbor RV Expansion - BUILDING

Bid Opening Time and Date:

263 Marina Way, Winchester Bay, Oregon 97467

Deposit Amount: \$100.00

	Company Name	Category	Mandatory Pre-Bid	Contact Person	Address	Email	Phone/Fax
	Eugene Builders Exchange	Exch		Jeremy Moritz	P.O. Box 22036 2460 West 11th Eugene, Oregon 97402	info@ebe.org / jeremy@ebe.org	Phone: 541-484-5331 FAX: 541-484-5884
	Contractor Plan Center	Exch		Brie Kidwell	14625 SE 82nd Dr. PO Box 477, Clackamas, OR 97015	brie@contractorplancenter.com	Phone 503-650-0148 Fax 503-650-8273
	Salem Contractors Exchange	Exch		Lori Klopfenstein	P.O. Box 12065, Salem 97309 2256 Judson St., SE, Salem, Oregon 97302	lori@sceonline.org	Phone: 503-362-7957/ FAX: 503-362-1651
	Reed Construction Data	Exch				heidi.shaffer@reedbusiness.com	T +1 770.209.3818 M +1 800.876.4045 F +1 800.642.2427
	Construct Connect	Exch		Sarah Stadalsky	111 Corning Rd, Suite 140 Cary, NC 27518	Sarah.Stadalsky@ConstructConnect.com	phone: 888.232.2850 ext. 1642 / fax: 888.232.2856
	Premier Builders Exchange	Exch		Kendra Connelly	1902 NE 4th St., Bend, OR 97701	admin@plansonfile.com	541-389-0123 ph, 541-389-1589 fax
	Medford Builders Exchange, Inc			Rachael Fullenwider	701 E Jackson St; Medford, OR 97504	rachael@medfordbuilders.com	PH: 541-770-3271 Fax 541-773-7021
	Construction Market Data	Exch		Mary Litson		mary.litson@cmdgroup.com	T +1 770 209 3819 F + 1 678 680 0666
	The Blue Book	Exch		Carissa Salese		csalese@mail.thebluebook.com	Phone: 800-431-2584 x 3179 Fax: 914-243-4936
	Tri-City Construction Council	Exch		Beverly Crane	20 E. Kennewick Ave, Kennewick, WA 99336	bidinfo@tcplancenter.com	509-582-7424
	Spokane Regional Plan Center	Exch		Robyn Stevens	209 N Havana, Spokane, WA 99202	projectinfo@plancenter.net	P:509-328-9600 F:509-328-7279
	Dodge Data & Analytics	Exch		Elizabeth Franco	300 American Metro Boulevard, Suite 185, Hamilton, NJ 08619	Elizabeth.franco@construction.com	T 909.887.3280 F 800.768.5594
	Klamath Builders Exchange	Exch		Jeff Matteson	724 Main St, Klamath Falls, OR	jmattkbe@klamathbuilders.com	541-882-9480 / Fax: 541-882-1001

PLANHOLDERS LIST

Project Number and Name: 15.68 Salmon Harbor RV Expansion - BUILDING

Bid Opening Time and Date:

263 Marina Way, Winchester Bay, Oregon 97467

Deposit Amount: \$100.00

#	Company Name	Category	Mandatory Pre-Bid	Contact Person	Address	Email	Phone/Fax
PRIME / GENERAL CONTRACTORS (GC)							
	2G Construction	GC		Jerry Schultz	PO Box 11735, Eugene, OR 97440	2g@2gconstruction.com	P:541.689.3850 F:541.689.3915
	Laskey-Clifton Corporation	GC		Shari Washington, Estimatng Asst.	PO Box 50, Reedsport, OR 97467	shari@laskey-clifton.com estimating@laskey-clifton.com	P:541.271.2213 F:541.271.4401
	Tom VanBelle Construction	GC		Tom VanBelle	PO Box 540, Joesph, OR 97846	tvanbelle57@hotmail.com	P:541.805.5339 F:541.432.1103
SUBCONTRACTORS (SUB) / SUPPLIERS (SUPP)							