

ADDENDUM #2 – MAY 1, 2020

**RE: SOUTH UMPQUA SCHOOL DISTRICT
MYRTLE CREEK ELEMENTARY SCHOOL
SEISMIC UPGRADE
Project #18.35**

**FROM: HGE ARCHITECTS, Inc.
333 South 4th Street
Coos Bay, Oregon 97420
541-269-1166**



TO: Prospective Bidders

This Addendum forms a part of the Contract Documents and modifies the original Documents dated April 2020, as noted below. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject Bidder to disqualification.

This Addendum consists of **Two (2)** page(s) together with the following attachments:

- **Plan Holder's List – For Reference Only**

CHANGES TO PROJECT MANUAL:

- 1. Pre-Bid Walkthrough Scheduling:** Additional walk-through day added:

Tuesday, May 5, 2020

Myrtle Creek Elementary School
651 NE Division St.
Myrtle Creek, Oregon 97457

Contact Joe Motta, the Facilities Manager at South Umpqua School District, at 541-743-5140 to schedule a walk-through time.

See attached Planholder's List for previous walk-through attendees.

- 2. Section 00-1113 Advertisement for Bids, Page 1:** CHANGE the Bid Date to May 14, 2020. 2:00 PM bid closing time remains the same. Call in information:

Bid Opening - Myrtle Creek Elementary School Seismic Upgrade
Thu, May 14, 2020 2:00 PM - 2:30 PM (PDT)

Please join my meeting from your computer, tablet or smartphone.
<https://global.gotomeeting.com/join/866631917>

You can also dial in using your phone.
United States: [+1 \(571\) 317-3112](tel:+15713173112)

Access Code: 866-631-917

New to GoToMeeting? Get the app now and be ready when your first meeting starts:

<https://global.gotomeeting.com/install/866631917>

3. **Section 08-5313 Vinyl Windows:** Page 3, Paragraph 2.03, Subparagraph E:
CHANGE (OITC) rating of 26 to (OITC) Rating of 24

CHANGES TO DRAWINGS:

None.

APPROVALS:

None.

END OF ADDENDUM #2