


ADDENDUM #2 – APRIL 17, 2020

**RE: COOS BAY SCHOOL DISTRICT
SOUTH STADIUM STORM DRAIN
REPLACEMENT
Project #19.06**

**FROM: HGE ARCHITECTS, Inc.
333 South 4th Street
Coos Bay, Oregon 97420
541-269-1166**



TO: Prospective Bidders

This Addendum forms a part of the Contract Documents and modifies the original Documents dated March 2020, as noted below. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject Bidder to disqualification.

This Addendum consists of **one (1)** page(s) together with **NO** attachments:

CHANGES TO PROJECT MANUAL:

- 1. Section 00-1113 Advertisement for Bids:** ADD the following:
"The September 2017 television inspection, performed by the City of Coos Bay, is available on the Bidding Area of the HGE website, for contractor reference."

CHANGES TO DRAWINGS: NONE.

APPROVALS: NONE.

END OF ADDENDUM #2