

**ADDENDUM #3 – JULY 24, 2018**

RE:           **COOS BAY SCHOOL DISTRICT #9**  
**Marshfield High School**  
**South Stadium Roof Structure - RE-BID**  
Project #16.28

FROM:       HGE INC., Architects, Engineers & Planners  
333 South 4<sup>th</sup> Street  
Coos Bay, Oregon 97420  
541-269-1166



TO:   Prospective Bidders

This Addendum forms a part of the Contract Documents and modifies the original Documents dated June 2018, as noted below. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject Bidder to disqualification.

This Addendum consists of **ONE (1)** page(s) together with NO attachments.

**CHANGES TO PROJECT MANUAL:**

- 1. Section 00-1113 - Advertisement for Bids: CHANGE bid closing time and date to 2:00 P.M. Pacific Time, Thursday, August 30, 2018.**

**CHANGES TO DRAWINGS: None.**

**APPROVALS: None.**

**END OF ADDENDUM #3**