

ADDENDUM #6 – DECEMBER 3, 2018

**RE: COQUILLE SCHOOL DISTRICT
Winter Lakes School Building
Project #17.52**

**FROM: HGE INC., Architects, Engineers & Planners
333 South 4th Street
Coos Bay, Oregon 97420
541-269-1166**



TO: Prospective Bidders

This Addendum forms a part of the Contract Documents and modifies the original Documents dated November 2018, as noted below. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject Bidder to disqualification.

This Addendum consists of **One (1)** pages together with the following attachments:

- Plan Holder's List

CHANGES TO PROJECT MANUAL

- 1. Section 27-0000, Communication Basic Requirements, DELETE paragraph 1.05, F.,2.: Related to BICSI certification.**
- 2. Section 33-1113 – Water Utility and Distribution Piping, DELETE paragraph 1.05, C: Related to American made products.**

CHANGES TO DRAWINGS- None.

END OF ADDENDUM #6

PLANHOLDERS LIST

Project Number and Name: 17.52 Coquille School District #8 - Winter Lakes School Building

Bid Opening Time and Date: 2:00 p.m., Pacific Time, Thursday, November 29, 2018

Coquille School District, 1366 North Gould St., Coquille, Oregon 97423

Deposit Amount: \$100.00

Architect's Estimate: \$2.875M for Base Bid and \$330,000 for the Classroom Alternate

	Company Name	Category	Mandatory Pre-Bid	Contact Person	Address	Email	Phone/Fax
OWNER / ARCHITECT / CONSULTANTS / ETC.							
	Coquille School District	Owner		Tim Sweeney, Superintendent	1366 N. Gould St., Coquille, Oregon 97423	TSweeney@coquille.k12.or.us	541-396-2181
	Winter Lakes School	Owner		Tony Jones, Principal		tjones@coquille.k12.or.us	
	HGE INC. Architects, Engineers & Planners	Architect		Joseph A. Slack	333 South 4th St., Coos Bay, OR 97420	joeslack@hge1.com	541.269.1166 / 541.269.1833 fax
	HGE INC. Architects, Engineers & Planners	Architect		Perry St. John	333 South 4th St., Coos Bay, OR 97420	pstjohn@hge1.com	541.269.1166 / 541.269.1833 fax
PLAN EXCHANGES (Exch)							
1	DJC Plan Center	Exch			921 SW Washington St., #210 Portland, OR 97205	plancenter@DJCOregon.com	503-274-0624 Fax: 503-274-2616
2	Seattle DJC	Exch			83 Columbia St. Seattle, WA 98104	plans@dic.com	206-622-8272 fax: 206-622-8416
3	Builders Exchange of Washington, Inc.	Exch		Rich Morgan, Tina Spah, Cheri French	2607 Wetmore Avenue, Everett, WA 98201	tina@bxwa.com , production@bxwa.com , cheri@bxwa.com	Main: 425-258-1303 Fax: 425-259-3832
4	Douglas County Plan Center	Exch		Rebecca McKeon	3076 Diamond Lake Blvd., Suite D, Roseburg, Oregon 97470	dcplancenter@aasurveying.com	Phone: 541-440-9030 FAX: 541-440-8937
5	Eugene Builders Exchange	Exch		Jeremy Moritz	P.O. Box 22036 2460 West 11th Eugene, Oregon 97402	info@ebe.org / jeremy@ebe.org	Phone: 541-484-5331 FAX: 541-484-5884
6	Contractor Plan Center	Exch		Brie Kidwell	14625 SE 82nd Dr. PO Box 477, Clackamas, OR 97015	brie@contractorplancenter.com	Phone 503-650-0148 Fax 503-650-8273
7	Salem Contractors Exchange	Exch		Lori	P.O. Box 12065, Salem 97309 2256 Judson St., SE, Salem, Oregon 97302	lori@sceonline.org	Phone: 503-362-7957/ FAX: 503-362-1651

PLANHOLDERS LIST

Project Number and Name: 17.52 Coquille School District #8 - Winter Lakes School Building

Bid Opening Time and Date: 2:00 p.m., Pacific Time, Thursday, November 29, 2018

Coquille School District, 1366 North Gould St., Coquille, Oregon 97423

Deposit Amount: \$100.00

Architect's Estimate: \$2.875M for Base Bid and \$330,000 for the Classroom Alternate

	Company Name	Category	Mandatory Pre-Bid	Contact Person	Address	Email	Phone/Fax
9	Reed Construction Data	Exch				heidi.shaffer@reedbusiness.com	T +1 770.209.3818 M +1 800.876.4045 F +1 800.642.2437
10	Construct Connect	Exch				maria.destura@cmdgroup.com	
11	Premier Builders Exchange	Exch		Kendra Connelly	1902 NE 4th St., Bend, OR 97701	admin@plansonfile.com	541-389-0123 ph, 541-389-1589 fax
12	Medford Builders Exchange, Inc				701 E Jackson St; Medford, OR 97504		PH: 541-770-3271 Fax 541-773-7021
13	Construction Market Data	Exch		Mary Litson		mary.litson@cmdgroup.com	T +1 770 209 3819 F + 1 678 680 0666
14	Dodge Data & Analytics	Exch				Elizabeth.franco@construction.com	
15	Klamath Builders Exchange	Exch		Jeff Matteson	724 Main St, Klamath Falls, OR	jmattkbe@klamathbuilders.com	
16	Spokane Regional Plan Center	Exch		Jenny Martin	209 North Havana, Spokane, WA 99202	Projectinfo@placentner.net	509.328.9600 ph, 509.328.7279 fax

PRIME / GENERAL CONTRACTORS (GC)

	Scott Partney Construction	GC	Yes	Scott Partney / Jimmy Dias	720 Chappell Pkwy, North Bend, OR 97459	scott@partneyconstruction.net / jimmy@partneyconstruction.net	541.756.7060
	S & B James Construction Management	GC	Yes	Tim Bowden	8425 Agate Rd, White City, OR 97503	Timbowden@sbjames.com	541.414.1310
	Renco General Contractors	GC	Yes	Don Davis	241 NE Ivan St, Roseburg, OR 97470	Don@rencogc.com	541.672.2550
	Ausland Group	GC	Yes	Seth Brown	3935 Highland Ave, Grants Pass, OR 97526	Sbrown@AuslandGroup.com	541.291.1076
	D.L.B. Construction, Inc.	GC	Yes	Joey Bingham	93856 Pickett Ln, Coos Bay, OR 97420	dlbconst1@gmail.com	541.267.7194
	Harmon Construction	GC	Yes	Thomas A. Harmon	US-101, Coos Bay, OR 97420	tharmon@harmoncc.com	541.266.9725

PLANHOLDERS LIST

Project Number and Name: 17.52 Coquille School District #8 - Winter Lakes School Building

Bid Opening Time and Date: 2:00 p.m., Pacific Time, Thursday, November 29, 2018

Coquille School District, 1366 North Gould St., Coquille, Oregon 97423

Deposit Amount: \$100.00

Architect's Estimate: \$2.875M for Base Bid and \$330,000 for the Classroom Alternate

Company Name	Category	Mandatory Pre-Bid	Contact Person	Address	Email	Phone/Fax
SUBCONTRACTORS (SUB) / SUPPLIERS (SUPP)						
Johnson Rock Products	Sub		Kortney Johnson	62157 US-101, Coos Bay, OR 97420	kortney@johnsonrockproducts.com	541.269.2000
Knife River Materials	Sub		Jake Sweet	3055 Ocean Blvd SE, Coos Bay, OR 97420	Jake.Sweet@KnifeRiver.com	541.269.1915
Reese Electric	Sub		Tony Revelle	1750 Sherman Ave, North Bend, OR 97459	trevelle@reeseelectric.com	541.756.0581
Benny Hempstead Excavating	Sub		Marci Goodrich	93716 Hackett Ln Coos Bay, OR 97420	marci@epuerto.com	541.269.0254
Billeter Marine	Sub		Jeff Brown	520 N 3rd Ct, Coos Bay, OR 97420	jeff@billetermarine.com	541.269.5600
Pressure Point Roofing	Sub		Greg Monroe		info@PressurePointRoofing.com	541.864.0066
Kinnan Engineering Inc.	Sub		Don Carter	320 Baldwin Rd., Camas Valley, OR 97416	doncarterllc@aol.com	541.218.4301
Laskey-Clifton Group	Sub		Don M. Laskey	75355 US-101, Reedsport, OR 97467	estimating@laskey-clifton.com	541.271.2213
Tri-County Plumbing	Sub		Wes Plummer	1581 Newmark Ave, Coos Bay, OR 97420	wes@tri-countyplumbing.com	541.888.4532
Azalea Acres, Inc.	Sub		Steve Liles			541.260.0901
Gerald Schrag & Son	Sub		Gerald Schrag / Danny Schrag			541.267.3255 / 541.267.3910 / F: 541.267.8220
Modern Floors	Sub		Ron Kaufman	1910 Ocean Blvd NW, Coos Bay, OR 97420	info@modernfloors.us	541-888-55-31
Marca Electric	Sub		Gerald Marca	184 W Second St, Coquille, OR, 97423	marlene@marcaelectric.com	541.396.5271 / F:541.396.3821